
FY 08/09 FY 09/10 FY 10/11 FY 11/12 FY 12/13

$ $ $ $ $
Mgmt/Tech Oversight/Funding Raising $1,000 $25,000 $5,000 $5,000 $5,000 $5,000 $5,000

Design/Permitting $0 $20,000 $0 $10,000 $0 $10,000 $0

Total $1,000 $45,000 $5,000 $15,000 $5,000 $15,000 $5,000

Mgmt/Tech Oversight/Funding Raising $11,000 $75,000 $15,000 $15,000 $15,000 $15,000 $15,000

Prelim Engineering/Environmental $0 $0 $0 $0 $0 $0 $0

Design/Permitting $0 $0 $0 $0 $0 $0 $0

Total $11,000 $75,000 $15,000 $15,000 $15,000 $15,000 $15,000

Mgmt/Tech Oversight/Funding Raising $5,000 $5,000 $5,000 $0 $0 $0 $0

Total $5,000 $5,000 $5,000 $0 $0 $0 $0

Mgmt/Tech Oversight/Funding Raising $1,000 $27,000 $7,000 $5,000 $5,000 $5,000 $5,000

Design/Permitting $0 $20,000 $0 $5,000 $5,000 $5,000 $5,000

Beach Access/Amenities $0 $60,000 $0 $0 $20,000 $20,000 $20,000

Total $1,000 $107,000 $7,000 $10,000 $30,000 $30,000 $30,000

Mgmt/Tech Oversight/Funding Raising $500 $25,000 $5,000 $5,000 $5,000 $5,000 $5,000

Prelim Engineering/Environmental $0 $30,000 $10,000 $10,000 $10,000 $0 $0

Design/Permitting $0 $60,000 $0 $0 $0 $30,000 $30,000

Total $500 $115,000 $15,000 $15,000 $15,000 $35,000 $35,000

Mgmt/Tech Oversight/Funding Raising $1,500 $20,000 $4,000 $4,000 $4,000 $4,000 $4,000

Prelim Engineering/Environmental $0 $0 $0 $0 $0 $0 $0

Design/Permitting $0 $0 $0 $0 $0 $0 $0

Construction $0 $0 $0 $0 $0 $0 $0

Total $1,500 $20,000 $4,000 $4,000 $4,000 $4,000 $4,000

Mgmt/Tech Oversight/Funding Raising $0 $6,000 $3,000 $3,000 $0 $0 $0

Design/Permitting $0 $0 $0 $0 $0 $0 $0

Construction $0 $0 $0 $0 $0 $0 $0

Total $0 $6,000 $3,000 $3,000 $0 $0 $0

Mgmt/Tech Oversight/Funding Raising $0 $10,000 $2,000 $2,000 $2,000 $2,000 $2,000

Prelim Engineering/Environmental $0 $0 $0 $0 $0 $0 $0

Design/Permitting $0 $0 $0 $0 $0 $0 $0

Total $0 $10,000 $2,000 $2,000 $2,000 $2,000 $2,000

$20,000 $383,000 $56,000 $64,000 $71,000 $101,000 $91,000

$76,500 $410,229 $76,500 $79,178 $81,949 $84,817 $87,786

$0 $100,000 $20,000 $20,000 $20,000 $20,000 $20,000

$96,500 $893,229 $152,500 $163,178 $172,949 $205,817 $198,786

Carpinteria 
Shoreline Project

Surfer's Point 
Managed Retreat

EXHIBIT A
BEACON PROGRAM - FIVE YEAR PROJECTED COSTS
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